TUPADO

Creating Change in Pastoralist Lives

ESTABLISHMENT OF TEREMKUS GROUP MICRO-IRRIGATION FARM

PROJECT TENDER DOCUMENTS

DATE: 3%° JULY 2026
BID REFERENCE NO. 07-SPREAD-2026-002

PROJECT NAME: ESTABLISHMENT OF TEREMKUS GROUP MICRO-
IRRIGATION FARM

TUPADO invites sealed bids for the establishment of Teremkus group micro-
irrigation farm works in Teremkus village-Songot ward, Lokichogio Sub-county,
Turkana County.

i.  Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
iii. Completed bid documents, together with all required supporting documents, must
be submitted via email to tenders@tupado.org. The subject line of the email must

state the tender reference number, to be received not later than |7TH July 2026.

iii. Bids will be opened on 20TH July 2026 by TUPADQO’s Procurement Committee and
bidders are invited thereafter, they will be notified of the results.
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SECTION II: INSTRUCTIONS TO TENDERERS
I. CHECKING

The Tenderer is required to check the numbers of the pages and should any be found to be
missing or in duplicate or the figures or writing indistinct, he must inform the Project Engineer
immediately and have the same rectified. Should the Tenderer be in doubt about the precise
meaning of any words or figures he must inform the Project Engineer in order that the correct
meaning may be decided upon before the date for the submission of the tender.

No liability whatsoever will be admitted nor claim allowed in respect of errors in the tender
due to mistakes in the Bills of Quantities which should have been rectified in the manner spelt
above.

2. ALTERATION OR QUALIFICATION OF TENDER DOCUMENTS

The Contractor shall not alter or otherwise qualify the text of these Bills of Quantities. Any
alteration or qualification made without authority will be ignored and the text of the Bills of
Quantities as printed will be adhered to.

Any alteration, qualification or addition made by the tenderer without authority may cause
the tender to be disqualified.
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3. QUERIES DURING TENDERING

Any doubt or perceived ambiguity as to the meaning or intention of the tender documents,
or any other question arising shall be communicated in writing to the Quantity Surveyor
before the tender is submitted. The Quantity Surveyor will upon receipt of any such query,
set out the intent and meaning of any part. Written copies of the Quantity Surveyor's
response including a description of the inquiry but without identifying its source, will be sent
to all prospective tenderers who have been issued with the tender documents.

4. AMENDMENT OF TENDER DOCUMENTS

At any time prior to the deadline for submission of tenders, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective
tenderer, modify the tender documents by the issuance of an addendum.

The Addendum will be sent in writing or by cable to all invited tenderers who have been
issued with the tender documents and will be binding upon them. Prospective tenderers shall
promptly acknowledge receipt thereof by letter or cable to the Employer.

In order to afford prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer may, at his own discretion, extend the
deadline for the submission of tenders.

5. COMPLETION AND FILLING OF BOQS AND TENDER
DOCUMENTS

5.1. Tender Documents

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 7 of these Instructions to Tenderers

(@) Form of Invitation for Tenders

(b) Form of Tender and Qualification Information
(¢) Instructions to Tenderers

(d) Specifications

(e) Drawings

® Bills of Quantities

(g) Forms of Securities

(h) Details of Sub contractors

The contractor should make sure rates for all sections have been filled before submission as
well as other section highlighted or requested.

Lumpsum pricing and willfully omitting to price an item shall render the tender liable to
disqualification and any item(s) not priced shall not in any case be taken into consideration.
The tenders shall be witnessed as to validity. Tenders not so witnessed shall be declared
invalid and therefore nonresponsive.

5.2 Documents Comprising the Tender

The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender and Specifications.



(b) Priced Bill of Quantities.
(c) Qualification Information Form and Documents.

(d) Any other materials required to be completed and submitted by the
tenderers.

6 MODIFICATION AND WITHDRAWAL OF TENDERS

A tenderer may modify or withdraw his tender after submission, provided that the
modification or notice of withdrawal is received in writing prior to the prescribed deadline
for submission of tenders

The tenderer's modification or notice of withdrawal shall be prepared, sealed, marked and
delivered with the inner envelope additionally marked "modification” or "withdrawal" as
appropriate.

No tender shall be modified or withdrawn after the deadline for submission of tenders. In
the event of a tenderer withdrawing before the tenders are opened, his tender will be
returned un-opened in an outer envelope bearing the name and address of the tenderer
without any other markings.

7. DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of tenders, the Employer will determine whether each tender
is substantially responsive to the requirements of the tender documents.

For purposes of this instruction, a substantially responsive tender is one which conforms to
all the terms and conditions and specifications of the tender documents without material
deviation or reservation. A material deviation or reservation is one which affects in any
substantial way, inconsistent with the tender documents, the Employer's rights or the
tenderer's obligations under the Contract, and the rectification of which deviation or
reservation would affect unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive to the requirements of the tender documents, it will
be rejected by the Employer and may subsequently be made responsive by the tenderer having
corrected or withdrawn the non-conforming deviation or reservation.

8. DRAWINGS

Before presenting the tender, the tenderer shall examine the drawings which may be viewed
at the offices of the Project Engineer during normal working hours and shall satisfy himself
regarding their detail as no claim by reason of ignorance in this connection will be allowed.

9. CORRECTION OF ERRORS

Tenders that are substantially responsive will be checked by the Employer for any arithmetic
errors in computation and summation. Errors will be corrected by the Employer as follows:
I. Where there is a discrepancy between amount in figures and word the amount in
words will prevail, and
2. Where there is a discrepancy between the unit rate and the total amount derived
from the multiplication of the unit rate and the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer there is an obvious gross



misplacement of the decimal point in the rate, in which case the total amount
as quoted will prevail and the unit rate will be corrected.
Notwithstanding the adjustments as foresaid, the amounts stated in the Form of Tender shall
be taken as absolute and therefore shall not be changed.
In the event of a discrepancy between the tender and the corrected tender figure as stated in
the main summary of the Bills of Quantities the following shall be adopted:

. The tender amount as stated in the Form of Tender shall override the tender
amount in the Main Summary after correction. Such discrepancy will be notified to
the tenderer who will then have the opportunity of confirming or withdrawing his
tender.

2. The difference between the tender amount and the corrected tender sum shall be
expressed as a percentage of the corrected tender sum net of prime cost and
provisional sums as a "Correction factor".

3. The above "Correction factor" shall be applied as a reduction or an addition as the
case may be to adjust the contractor's rates in the Bills of Quantities for the evaluation
of Variations, Valuations for interim certificates and measurements for final
account.

4. Any discount given by the tenderer shall be treated as a discrepancy in
accordance with sub-paragraph 3 above.

10. PRELIMINARIES SECTION

Whereas this section should be carefully priced, no front loading shall be allowed. Any
amount, which in the opinion of the Employer has been front loaded shall be relocated in the
measured section of the Bills of Quantities at the discretion of the Employer, otherwise the
tender shall be liable to disqualification as irresponsive.

Il TENDER VALIDITY

The tender shall remain valid for a period of one hundred and eighty days (180) days from the
date of submission of tenders

12 SITE VISIT

The tenderers are highly advised to visit the site and acquaint themselves with the conditions
on site before presenting their tenders. Where works are described as "to match existing,
the Contractor must ensure that. No claim for want of knowledge arising from failure to
ascertain the site conditions will be entertained or allowed under any circumstances.

13. CORRUPT AND FRAUDULENT PRACTICES

The procuring entity requires that tenderers observe the highest standards of ethics during
the procurement process and execution of contracts.

A tenderer shall sign a declaration that he has not and will not be involved in corrupt and
fraudulent practice.
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SECTION IlI- CONDITIONS OF CONTRACT

I. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

The Preliminaries items are NOT TO BE PRICED individually, rather the contractor's
rates in the construction works are deemed to be inclusive of preliminaries, general items and
preambles.

Any item indicated in this part of the Bills of Quantities and is required to be done by the
Contractor, shall be so executed without any rate against that particular item. The Contractor
is advised to include appropriate cost in the work rates to include such additional costs.

The Contractor shall defend, indemnify and hold harmless the Employer and its agents
employees, from and against claim, cost, expense, damage, loss, or liability (including attorneys’
fees) due to costs associated in execution Preliminaries work items. However, the Contractor
shall never be negligent on its part in execution of works of Preliminary nature.

2. PROVISIONAL WORKS

In case of any omission of part of the contractual work, the contractor shall not be liable to
claim any additional costs relating to loss of profit or any other cost.

3. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows:

mm shall mean millimetre

M or m shall mean linear metre

sm shall mean square metre

M2 shall mean square metre

m2 shall mean square metre

cm shall mean cubic metre

M3 shall mean cubic metre

m3 shall mean cubic

Newton KN shall mean Kilonewton
in/” shall mean inches

If shall mean linear foot

sf shall mean square foot

cf shall mean cubic foot

Ib shall mean pound avoirdupois
No. shall mean number

Prs shall mean pairs

m/s.  shall mean measured separately

B.S. shall mean the current British Standard Specification published by the British
Standard Institution, 2 Park Street, and LONDON WV.I., ENGLAND.

K.S. shall mean the current Kenya Standard Specification published by the Kenya
Bureau of Standards, P. O. Box 54974, NAIROBI, Kenya.

"As Described’ shall mean as described in these Bills of Quantities.

"As before described’ shall mean in all respects as described in a previous item.
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4. METHOD OF MEASUREMENT

The Bills of Quantities have been prepared in accordance with the general principles of the
Standard Method of Measurement of Building and Associated Civil Works for East Africa,
Second Edition (Metric), published by the Project Engineerural Association of Kenya, Chapter
of Quantity Surveyors in June 2008. The quantities are measured net of the built dimension
and no working space is allowed

The exceptions to the Standard Method of Measurement are as follows:

Clause B 19 (b) of the Standard Method of Measurement is deleted and the following clause
substituted:

Attendance on nominated sub-contractors shall be given as an item in each case and shall be
deemed to include allowing use of standing scaffolding, messrooms, sanitary accommodation
and welfare facilities; providing space for office accommodation and for storage of plant and
materials; providing light and water for their work; clearing away rubbish; unloading facilities
for storage

(as specified under “Storage of Material” in these Preliminaries) hoisting, providing water and
power (as specified under “water and Electricity Supply for the Works” in these Preliminaries)
and removing and replacing duct covers, pipe casings and the like

5. FORM OF CONTRACT

Special Contract conditions supplied together with these tender documents shall be the form
of contract.

All the payment of other items that are not included in these General Preliminaries or
elsewhere under Particular Preliminaries but included in the contract provisions, shall be part
of the form of contract. The contractor can prepare its separately but its payments shall be
deemed to have been included in the rates and shall not therefore form parts of the Contract
Sum

6. PROGRAM OF THE WORKS

The Contractor shall provide, within one week of the date for possession of the site and in
agreement with the Employer a Progress Chart for the whole of the Works including the
Works of Nominated Sub-Contractors. One copy shall be forwarded to the to the Employer
and a further copy shall be retained on the site on which the Contractor shall record the
progress. Should any circumstances arise affecting the programme or progress, the chart shall
be modified as necessary and the Project Engineer and Employer informed.

The contractor shall also submit a revised programme whenever the previous programme is
inconsistent with actual progress or with the contractor's obligations

7. MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the works shall be of the best quality
and description unless otherwise described.

The Contractor shall order all materials to be obtained from overseas immediately after the
Contract is signed and shall also order materials to be obtained from local sources as early as
necessary to ensure that they are on site when required for use in the works. The Bills of
Quantities shall not be used for the purposes of ordering materials. Any additional cost
incurred due to exchange rates for imported goods/materials will be deemed to be included
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in the rates except where the exchange rate differs with more than 10% from the Base date.
The base date will be agreed between the Employer and the main contractor

8. STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weatherproof lockup sheds for the safe storage and custody of materials for the works and
for the use of workmen engaged thereon and shall remove such sheds and make good
damaged for disturbed surfaces upon completion to the satisfaction of the Project Engineer.
Nominated Sub-Contractor are to be liable for the cost of any storage accommodation
provided especially for their use.

9. SAMPLES AND TESTING

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the Project
Engineer for his approval or rejection until such samples are approved by the Project Engineer
and the Project Engineer may reject any materials or workmanship not in his opinion up to
the approved samples.

The Contractor shall arrange for the testing of such materials as directed by the Project
Engineer. The Contractor shall pay all charges in connection with the tests and such costs
are deemed to be included in his tender. Notwithstanding the results of the tests the Project
Engineer may reject any materials that in his opinion are not in accordance with the
specification.

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be as directed by the Project Engineer.

The Contractor shall allow in his Tender for making and delivering samples for testing and
paying all charges of the approved testing laboratory.

10.PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except
insofar as may be stated otherwise herein and except for such items specifically and only
required for the use of the nominated Sub-Contractors as described herein.

No timber used for scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

1 1.GOVERNMENT ACTS REGARDING WORK, PEOPLE, ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with
the employment of labour and other matters related to the execution of the works. In
particular the Contractor’s attention is drawn to the provisions of the Factory Act of 1950,
and his tender must include for all costs arising or resulting from compliance with any Act,

10



Order or Regulations relating to Insurance, Pensions and Holidays for workpeople or the
safety, health or welfare of work people.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and control of labour,
labour camps, passes for transport, etc. It is most important that the contractor before
tendering, shall obtain from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender. No claim in respect of want of
knowledge in this connection will be entertained.

12.SECURITY GENERALLY

The Contractor shall be entirely responsible for the security of the works and shall provide
all necessary watching, lighting and other precautions necessary to ensure security against
theft, loss or damage and the protection of the public.

The Contractor shall also be entirely responsible for the security of the stores, materials,
plants personnel, etc., both his own and the Sub-Contractors’ and shall take all measures and
precautions as necessary.

The Contractor shall leave works secure at completion with all accesses locked, account for
all keys and hand over to the Project Engineer with an itemized schedule, retaining a duplicate
schedule signed by the Project Engineer as receipt.

13.SIGN FOR MATERIALS SUPPLIED

The Contractor will be required to sign a receipt for all articles and materials supplied by the
Employer at the time of taking delivery thereof, as having received them in good order and
condition, and will thereafter be responsible for any loss or damage and for replacement of
any such loss or damage with articles and/or materials which will be supplied by the Employer
at current

14.PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from or consequent upon the execution of the works to the
satisfaction of the local or other competent authority and the Project Engineer.

I5.EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services, and he shall be held responsible for and shall make
good all such damage arising from the execution of this Contract at his own expense to the
satisfaction of the Project Engineer.
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16.SITE VISIT AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site, the location of
which is described herein before. He shall be deemed to have acquainted himself therewith
as to its nature, position, means of access or any other matter which may affect this tender.
No claim arising from his failure to comply with this recommendation will be considered.

17.ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the site shall be agreed with the Employer prior to commencement of the
work the Contractor must allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for the complete execution
of the works including the provision of temporary culverts, crossing, bridges, or any other
means of gaining access to the site

Upon completion of the works, the Contractor shall remove such temporary access roads,
temporary culverts, bridges, etc., and make good and reinstate all works and surfaces
disturbed to the satisfaction of the Project Engineer.

The contractor is advised that the site is located in a remote area of the Turkana County and
shall therefore be responsible for delivery of construction materials to the site. This should
be deemed to be included in the contractor's rates.

Should there be adverse weather condition, the contractor shall continue working normally
and any difficulty/additional costs resulting from effect of adverse weather shall be deemed to
be included in the contractor's rates.

18.AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops, etc., shall be defined on the site by the Engineer..

19. WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electricity light and
power required for use in the works.

He must also provide temporary storage tanks and meters as required at his own cost and
clear away when no longer required and make good on completion to the entire satisfaction
of the Project Engineer. The Contractor shall pay all charges in connection therewith.
Nominated Sub-Contractors are to be made liable for the cost of any water or electric
current used for any installation whatsoever provided especially for their own use.

20.SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects
of the Project Engineer who shall at all times during normal working hours have access to the
works and to the yards and workshops of the Contractor and Sub-Contractor or other places
where work is being prepared for the Contract.

The working hours shall be those generally worked by good employers in the Building and
Civil Engineering Trades in Kenya. No work shall be carried out at night or on gazetted
holidays unless the Project Engineer shall so direct. No work shall be covered up nor shall

12
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any concreting be carried out in the absence of the project Engineer or without the prior
approval of the Project Engineer in writing.

21.SANITATION OF THE WORKS

The sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government and/or Local Authorities, Labour Department, and Project
Engineer.

22.PROVISIONAL SUMS

The term “Provisional Sum” wherever used in these Bills of Quantities shall have the meaning
stated in the Standard Method of Measurement. Such sums are net and no addition shall be
made to them for profit.

23.PRIME COST (P.C.) SUMS

The term “Prime Cost Sum” or “P.C Sum” wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A7 (ii) of the Standard Method of Measurement.
Persons or firms nominated by the Project Engineer to execute work or to provide and fix
materials or goods as stated in clause 3| and 32 of the Conditions of Contract are described
herein as Nominated Sub-Contractors. Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

24.ADJUSTMENT OF P.C. SUMS

In the final account all P.C. Sums shall be deducted and the amount properly expended upon
the Project Engineer’s order in respect of each of them added to the Contract sum.

The Contractor shall produce to the Project Engineer such quotations, invoices or bills,
properly receipted as may be necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to
the amount paid.

Items of “attendance” and “special attendance” following P.C. Sums shall be adjusted pro-rata
to the physical extent of the work executed (not pro-rata to the amount paid) and this shall
apply even though the Contractor’s priced Bill shows a percentage in the rate column in
respect of them.

Should the Contractor be permitted to tender and his tender be accepted for any work for
which a P. C. Sum is included in these Bills of Quantities profit and attendance will be allowed
at the same rate as it would be if the work were executed by a nominated Sub-Contractor.

25.ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and value of the work properly
executed in respect of them upon the Project Engineer’s order added to the Contract Sum.
Such work shall be valued as described for Variations in Clause No. 30 of the Conditions of
Contract, but should any part of the work be executed by a Nominated Sub-Contractor or
any articles for the work to be supplied by a Nominated Supplier, the value of such work or
articles shall be treated as a P.C. Sum and profit and attendance comparable to that contained
in the priced Bills of Quantities for a similar item added.

13
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26.NOMINATED SUB-CONTRACTOR

When any work is ordered by the Project Engineer to be executed by nominated sub-
contractors, the Contractor shall enter into subcontracts as described in Clause No. 3| of
the Conditions of Contract and shall thereafter be responsible for such sub-contractors in
every respect.

Unless otherwise described the contractor is to provide for such sub-contracts any or all of
the facilities described in these Preliminaries.

The Contractor should price for these with the nominated sub-contractor’s work concerned
in the P.C. Sums under the description “Add for Attendance”.

27.ATTENDANCE UPON NOMINATED SUB-CONTRACTORS

The term “attendance” following P.C. Sums for Nominated Sub-Contractors’ work in these
Bills of Quantities shall be deemed to include both attendance and items of special attendance.

28.DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the right to place a “Direct
Contract” for any goods or services required in the works which are measured or covered
by a P.C. or Provisional Sum in the Bills of Quantities and to pay for the same direct. In any
such instance, profit relative to the P.C. Sums in the priced Bills of Quantities will be adjusted
as described for P.C. Sums.

29. ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other person employed for the execution of any other work not included in
this contract every facility for carrying out their work and also for the use of his ordinary
scaffolding. The Contractor, however, shall not be required to erect any special scaffolding
for them.

The Contractor shall perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the Project Engineer and the work will be
measured and paid for the extent executed at rates provided in these Bills.

30.INSURANCE

The Contractor shall insure the works and provide a copy of the insurance policy to the
Engineer for his comments and recommendations before handing the rectified policy copy to
the Employer

No payment on account of the work executed will be made to the Contractor until he has
satisfied the Employer either by production of an Insurance Policy or an Insurance Certificate
that the provisions of the foregoing Insurance Clauses have been complied with in all respects
and to their satisfaction.

31.PROVISIONAL WORK

All work described as “Provisional” in these Bills of Quantities is subject to re-measurement
in order to ascertain the actual Quantity executed for which payment will be made.
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All “Provisional” and other work liable to adjustment under this contract shall be left
uncovered for a reasonable time to allow all measurements needed for such adjustment to
be taken by the Quantity Surveyor. Immediately the work is ready for measuring, the
contractor shall give notice to the Engineer.

If the Contractor makes default in these respects, he shall uncover at his expense the work
to enable all measurements to be taken and afterwards reinstate at his own expense.

32. ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may
cause the Tender to be disqualified and will in any case be ignored.

The Contractor shall be deemed to have made allowance in his prices generally to cover any
items against which no price has been inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and Tenders containing Lump Sums to cover trades
or groups of work must be broken down to show the price of each item before they are
accepted. Lump Sums to cover any items of Preliminaries shall likewise be broken down if
so required.

33.BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the Project Engineer in writing.

All blasting operations shall be carried out at the Contractor’s sole risk and cost in accordance
with any Government regulations in force for the time being, and any special regulations laid
down by the Project Engineer governing the use and storage of explosives.

34.MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Employer.
Unless the Project Engineer directs otherwise, such materials shall be dealt with as provided
in the contract.

Such materials shall only be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the written permission of the Project
Engineer. Should such permission be given the Contractor shall make due allowance for the
value of the materials so used at a price to be agreed.

35.PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bills of Quantities, including
casing up, covering or such other means as may be necessary to avoid damage to the
satisfaction of the Engineer and remove such protection when no longer required and make
good any damage which may nevertheless have been done at completion free of cost to the
Employer.

36.REMOVAL OF RUBBISH, ETC.

Remove all rubbish and debris from the buildings and site as it accumulates and at completion
of the works and remove all plant, scaffolding and unused materials at completion.
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37.WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except
where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside
and outside and any other parts of the works which may require it; remove all marks,
blemishes, stains and defects from joinery fittings and decorated surfaces generally, polish
door furniture and bright parts of metal work and leave the whole of the buildings watertight,
clean, perfect and fit for occupation to the approval of the Project Engineer.

38. TRADE PREAMBLES

For the full description of material and workmanship method of the work and notes for pricing
the Contractor is referred to the specification and preambles which follow in this document,
and which shall be followed in all respects unless they conflict with the Preliminaries, or other
items in these Bills of Quantities in which case the contents of the Bills of Quantities shall

apply.

39.VALUE ADDED TAX

The Contractor’s attention is drawn to Value Added Tax Act, Particularly the Contractors’
VAT effective September, 1993 and Any other amendments thereafter and his tender is
deemed to include for all costs arising or resulting therefrom.

The rates included in the Bills of Quantities will be deemed to include VAT, if the contractor
fails to capture it in the grand summary and the Contractor will be required to remit the same
to Kenya Revenue Authority

40.WITH HOLDING TAX

The Contractor’s attention is drawn to the Withholding Tax which will be paid by the
Employer and deducted from the contractor's amount. The current value of Withholding Tax
is 3% but if the legislation is changed, it will be communicated to the contractor. The
contractor's rates are deemed to include Withholding Tax, and no claim shall arise therefrom
the payment of Withholding Tax.

41.DISPOSAL OF WATER

Allow to keep excavations free of all water, including spring and running water by pumping or
any other means necessary

42. MAINTAINING SIDES OF EXCAVATIONS

Allow for maintaining the sides of excavations by planking and strutting or other means
required. Additional works caused by the collapse of excavations through inadequate planking
and strutting will be at the Contractor's expense.

43.WHITE ANTS

Allow for destroying of any white ants' nests found in the vicinity of the buildings, destroy
Queen Ants, depositing cyanide lumps in holes and tunnels and filling with approved filling and
sealing as appropriate.
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44. APPENDICES

The Appendices to these of Quantities shall be regarded for Contract purposes as part of the
Bills and shall be read and construed with appropriate Bills sections of the Bills as if contained
therein.

45. CONSULTANT

The term “The Consultant” shall be deemed to mean any external person engaged by the
Employer to oversee the construction other than the Engineer described above.

46.LABOUR CAMPS

The contractor will not be allowed to erect labour camps on site and shall take full
responsibility for transporting labourers daily to and from the site as required, and the cost
of this shall be included in his tender.INSURANCE OF THE WORKS AGAINST FIRE,
etc.

The Contractor shall insure the works against fire and any other eventualities that may arise
therefrom and which may disrupt regular progress of the works.

47. DEMOLITIONS AND ALTERATIONS GENERALLY

The items of pulling down and alterations are to include for both labour and materials and for
any shoring, needling, strutting and temporary works in connection therewith

48.POSSESSION AND COMMENCEMENT

The contractor shall take possession of the site on the date indicated in the acceptance letter.
The date of commencement of the works shall be as indicated in the acceptance letter.

The contractor is expected to utilize the period between possession and commencement to
mobilize his resources to ensure smooth running of the works from the commencement date.

49. TELEPHONE

Allow for providing and maintaining a telephone upon the site during the contract period and
for paying all charges.

50.FIXED PRICE CONTRACT

This is a fixed price contract. The Contractor must allow in his tender for any fluctuations in
his prices for any reason whatsoever during the currency of the Contract. No fluctuations
shall be allowed under this contract.

There shall be NO price adjustment.

51.PRICING OF ITEMS IN PRELIMINARIES AND/OR PREAMBLES

Wherever in the Contractor’s priced Bills of Quantities no price appears against an item of
Preliminaries or

Preambles, the value of such item shall be deemed to be included in his prices for other items
in the Bills of quantities.
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52.DOMESTIC SUBCONTRACTORS

Any domestic sub-contractor shall be approved by the Engineer in writing before the
contractor sublets any portion of the works. The contractor should especially note this for
Civil Works, Structural Steel Work and plumbing and Drainage Installations and Electrical
Installations which will be part of this contract.

53.NOMINATED SUB-CONTRACTORS

The Contractor must as soon as practicably possibly enter into sub-contracts with Nominated
Sub-Contractors on the standard 'Agreement and Schedule of Conditions of Building Sub-
Contract' form published by the Kenya Association of Building and Civil Engineering
Contractors. He must incorporate therein conditions approved by the Project Engineer and
if he fails to do so must accept full responsibility for any omissions, delays, bad workmanship,
claims, expenses arising from the absence of such Sub-Contract. The Sub-Contract must
cover such matters as payments on account, retention sums, maintenance period, facilities,
dates for completion of each portion of the works together with liquidated and ascertained
damages clause in the event of noncompletion and indemnity of the Contractor against any
such claims arising out of misuse of any such Subcontractor or his workmen of any scaffold
erected or plant employed by the Contractor, or that may be made against the Contractor
in consequence of any act, omission or default of the Sub-Contractor, his servants or agents,
or in respect of injury to workmen employed on the works.

54.NOMINATED SUPPLIERS AND SUB CONTRACTORS’ MATERIALS

Nominated Sub-Contract and Nominated Supply Agreements will be finalized as soon as
possible after the Contract is signed. The Contractor will be deemed to have taken into
account of this in his allowance for the provision of space for storage of Nominated Sub-
Contractor's Materials and for the provision of storage facilities on or off site for Nominated
Suppliers' materials until required.

55.PAYMENT CERTIFICATES

The Contractor shall submit to the Project Engineer monthly applications for payment giving
sufficient details of the Work done and materials on Site and the amounts which the
Contractor considers himself to be entitled to. The Project Engineer shall check the monthly
application and certify the amount to be paid to the Contractor within 14 days. The value of
Work executed and payable shall be determined by the Project Engineer.

The value of Work executed shall comprise the value of the quantities of the items in the Bills
of Quantities completed, materials delivered on Site, variations and compensation events.
Such materials shall become the property of the Employer once the Employer has paid the
Contractor for their value. Thereafter, they shall not be removed from Site without the
Project Engineer’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Engineer within 30 days of the date of issue
of each certificate.
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Items of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

56. ADVANCE PAYMENT

An advance payment, if approved by the Employer, shall be made under the Contract, if
requested by the Contractor, in accordance with clause 60(1) of the Conditions of Contract.
The Advance Payment Guarantee shall be denominated in the proportion and currencies
named in the form of foreign currency requirements. For each currency, a separate
guarantee shall be issued. The guarantee shall be issued by a Bank located in the Republic

of Kenya, or a foreign Bank through a correspondent Bank located in the Republic of

Kenya, in either case subject to the approval of the Employer.

57.PERFORMANCE BOND

The contractor shall provide a performance bond from a reputable Bank. The value of the
performance bond will be 10% of the contract sum.

58.RETENTION

Contractor's attention is drawn to the retention which will be equivalent to 10% of the value
of each certificate upto the completion of the project. Upon completion, the contractor will
be paid half of the retention and the other half will be paid upon expiry of the Defects liability
period.

59.DEFECTS LIABILITY PERIOD

The defects liability period will be six (6) months from the date of practical completion.

60. TERMINATION

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall include,
but shall not be limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Project Engineer;

(b) the Project Engineer instructs the Contractor to delay the progress of the Works, and
the instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) a payment certified by the Project Engineer is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final Certificate of
issue.

(e) the Project Engineer gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Engineer;

® the Contractor does not maintain a security, which is required.
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(g) The contractor violates TUPADO’s policy on Fraud, Child Safeguarding and Sexual
Exploitation and Abuse.

When either party to the Contract gives notice of a breach of Contract to the Project
Engineer for a cause other than those listed under Clause 33.1 above, the Project Engineer
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible. The Project Engineer shall
immediately thereafter arrange for a meeting for the purpose of taking record of the Works
executed and materials, goods, equipment and temporary buildings on Site.

SECTION IV — SCOPE OF CONTRACT

1. LOCATION OF SITE

The site of the proposed works will be in Teremkus village, Songot ward, Lokichoggio sub-
county, Turkana County. The Contractor is advised to liaise with the employer to be provided
with complete details of the site and take as many details as possible since no extra cost shall
be allowed for delivery/transport of materials to remote areas.

2. GENERAL DESCRIPTION OF WORKS

The works shall comprise several structures/facilities including but not limited to the
following:
l. Fencing works
Plumbing works
Fabrication and Erection of 6m high steel tower
Supply and installation 10 m*® PVC tank
Construction of shed nets
Land preparation

oA wNb

The works shall be done as detailed in the Bill of Quantities.
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3. DRAWINGS

I. Farm layout
2. Shed net
3. Steel tower

4. BILL OF QUANTITIES

ESTABLISHMENT OF TEREMKUS MICRO-IRRIGATION FARM IN TEREMKUS
SUMMARY COST

S.NO | ITEM DESCRIPTION AMOUNT

I | Bill I: Preliminaries

Bill 2: Fence

Bill 3: Plumbing works

Bill 4: Steel tower and Storage tank

vl AW (N

Bill 5: Latrine
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Bill 6: Shed net

Bill 7: Land Preparation

Bill 8: Farm Store

Sub-total

16% V.A.T

Total

ITEMIZED QUANTITIES

ESTABLISHMENT OF MICRO-IRRIGATION FARM IN TEREMKUS

BILL No.l -PRELIMINARIES & GENERAL

ITEM

DESCRIPTION UNIT | QTY RATE
(KShs.)

AMOUNT
(KShs.)

Preliminaries & General

Contractual Undertaking

Mobilize and demobilize Plant and equipment | Lump |
including personnel to the site. Sum

1.2

Signboard

.21

Provision, erection and maintenance of | No. I
project signboards in accordance with the
attached technical Specifications.

TOTAL BILL | CARRIED OVER TO
GRAND SUMMARY

TEREMKUS FARM FENCING

BILL No.2-PERIMETER FENCING (1.65 Acres)

ITEM

DESCRIPTION UNIT |[QTY | RATE
(KSh)

AMOUNT
(KSh)

Site Clearance

Clearing and distumping of bushes from the Acres I
farm area
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22 Fencing the farm blocks to a running
length of 352 meters using angle
section posts and barbed wire. Provide
a spacing of 3 m for the posts( as
detailed in the Technical drawings) :

22.1 | Cranked 3 m long (50mmx50mm x 3 mm), No 278
angleline posts at 3m spacing

2.2.2 | Provide Angle Section bracing posts (50mm No 12
X 50mm X 3 mm) and 2000mm length, at
30m intervals.

2.2.3 | Excavation of holes to archor posts No 290
(225mmx225mmx600mm)

224 | Conctrete class |:3:6 for archoring the posts | CM 8.8

2.2.5 | Supply and fix six strands Berbed wire 14 LM 2112

gauge spaced at 420mm

2.2.6 | Supply and fix Chain link 50mmx50mm SM 732.9
Gauge 14 (3mm thick) (7 ft height). Rate to
include binding wire fixing.

2.2.7 | Provide and install mild steel gates of 3.0 m NO |
width as per drawing technical specifications
and as directed by the Engineer (use 100mm
CHS for gate posts)

2.2.8 | Provide and install and install a M 31.68
200mmx200mm concrete skirtting all round
at the base of the fence, to prevent entry of
animals

TOTAL CARRIED OVER TO GRAND SUMMARY

Bill No. 3 : FARM WATER SYSTEM

ITEM | DESCRIPTION UNIT | QTY | RATE
(KSh) AMOUNT
(KSh)
RISING MAIN PIPELINE| (63 MM DIA) From Steel Tank to PVC Tank - 80 m
AMOUNT
(KSh)
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ITEM DESCRIPTION

UNIT

QTY

RATE
(KSh)

3.1

PIPELINE

Excavation in normal material of a trench for
63mm, dia pipe for depth n.e 0.85 m and 0.45m
width (The rate to include for joint holes,
trimming sides and preparing trench bottom)

80

PN 12.5 DN 63 mm HDPE pipe with
compression joints

80

Backfill by placing sandy/loam soils laid on the
sub main pipeline well compacted as directed by
project manager.

80

3.14

Supply all the necessary fittings including HDPE
Adaptors DN 63mm, HDPE Coupling DN 63,
HDPE Elbows DN 63mm, Brass gate valve
63mm and any other as may be necessary

%

0.3

Sub-total

MAIN PIPELINE (50 MM DIA) From Steel Tank to PVC Tank - 145m

3.2

Trench excavation

3.2.1

Excavation in normal material of a trench for 40
mm to 50 mm dia pipe for depth n.e 0.85 m and
0.45m width (The rate to include for joint holes,
trimming sides and preparing trench bottom)

M

145.00

Pipeworks and fittings

3.3

Supply, transport to site, store ready for
installation including jointing materials,
bolts, gaskets packing jointing glue etc., as
applicable. Lay and joint the pipeline,
include for Pressure Testing as directed by
the engineer.

3.3.1

PN 12.5 DN 50 mm HDPE pipe with
compression joints

145

3.3.2

Backfill by placing sandy/loam soils laid on the
rising main pipeline well compacted as directed
by project engineer.

145

3.33

Supply all the necessary lubricant and fittings
including HDPE Adaptors DN 50 mm, HDPE
Coupling DN 50mm, HDPE Elbows DN 63mm,
Brass Non-return valve 50 mm (flap type) and
any other as may be necessary

%

0.3

Sub-total

SUB-MAINS- 240 M to Distribution lines 40MM DIA PIPES
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34

Excavation in normal material of a trench for
50mm, dia pipe for depth n.e 0.85 m and 0.45m
width (The rate to include for joint holes,
trimming sides and preparing trench bottom)

240.00

Pipeworks and fittings

3.5

Supply, transport to site, store ready for
installation including jointing materials,
bolts, gaskets packing jointing glue etc., as
applicable. Lay and joint the pipeline,
include for Pressure Testing as directed by
the engineer.

3.5.1

PN 12.5 DN 40mm HDPE pipe with
compression joints

240.00

3.5.2

Backfill by placing sandy/loam soils laid on the
sub main pipeline well compacted as directed by
project manager.

240.00

3.53

Supply all the necessary fittings including HDPE
Adaptors DN 50mm, HDPE Coupling DN 50,
HDPE Elbows DN 50mm, Brass gate valve
50mm and any other as may be necessary

%

0.3

3.54

Provide all materials and construct Valve
chamber internal dimensions 600mm x 600 mm
x 600mm deep Complete with steel covers
gauge 16, lock and key. Rate to include supply
and installation of all fittings and 3No. gate
valves (| gate valve 50 mm and 2 gates 40 mm),
painting and making goods of works use dressed
stones of approved Quality measuring |50mm x
200mm x 300mm

No

Sub-total

WATER APPLICATION SYSTEM (32 MM DIA)

AMOUNT
(KSh)

ITEM DESCRIPTION

UNIT

QTY

RATE
(KSh)

3.6

UPVC WORK

3.6.1

Provide, fix and test a Gl stand pipe coupled on
the submain pipe and rising to maximum height
of IM with a garden tap to control flow of
water. Rates to include for all fittings( saddle
clamps, elbows, garden taps, thread seal et.c
cutting wastage and anchorage

No.

36
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3.6.2 | Supply 32 mm Diameter fibrereinforced hose Roll 36
pipes to be used for water application 30 meter
length

3.6.3 | Provide Reinforced concreted blocks measuring | CM 0.576

200mm x 200mm x 400mm to anchor taps to
the ground for stability

Sub-total

Total

BILL NO.4: 6 M HIGH STEEL TOWER AND 10 CM PVYC WATER TANK

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTIONAL MATERIAL
SPECIFICATION

KES

4.1

Foundation

Site Clearing, Excavation and
Preparation of foundation. (Ratesfor
excavation and backfilling in trench shall
include for trimming trench bottom and
for providing selected bedding and
surround materials from the excavations
with the specifications).

4.1.1

Clear of site to remove top soil to an average
depth of 20cm

SM

12.25

Excavate in ordinary soil for foundation
footings

CM

4.1.3

Ditto but in rock (Provisional)

CM

4.14

Return fill around foundation

CM

4.2

Reinforced Concrete 1:2:4- 20mm gauge
mix in

4.2.1

Reinforced concrete filled into formworks and
vibrated around
rod reinforcement.

CM

24

4.3

High Tensile Steel Reinforcement to
B.S. 4483

4.3.1

D12 Bars at the footing

98.56

432

D 16 Bars for the stud columns

Kgs

31.68
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433 Install a set of diam. 16mm anchor bolts (4pcs) | No. 4
or and metal plate (size: 35 cm x35cm &
Omm thick) accurately in position for Steel
tower columns complete with all necessary
accessories

4.4 STEEL TOWER (MILD STEEL TO B.S.
449)

Structural steel welded & Bolted joints

44.1 Supply, fabricate and fix 75x75x3 mm SHS ( LM 72
6000mm Length) complete with base plates for
columns as shown in the

technical drawings

44.2 Supply, fabricate and fix 75x75x 3 mm as LM 17.5
Universal Beam as shown in the technical
drawings

443 Supply, fabricate and fix 75mmx75x3mm SHS LM 18
as joists as shown in the drawing

444 Supply, fabricate and fix 50x50x3 mm SHS for | LM 9.6
guard rail columns

445 Supply, fabricate and fix 25mmx2mm Dia, CHS | LM 24
for guard rail runners

44.6 50x50x3.0mm angle section for bracing LM 65.6
complte with brackets as shown in the
drawings

447 Supply and Fix 4mm thick chequred plate as in | SM 36

the technical drawings

448 Supply materials and fix standard ladder to the | LM 16
top of Tank Deck, 7.0 m from ground surface
as directed by the engineer

4.5 Plumbing works

4.5.1 Purchase,supply and install 2”Galvanised iron LM 16
inlet/outlet/scour pipe to the tank and |" Float
Ball valve ( The Rates to be inclusive of the
assecories and Fittings)

4.6 Woater Tank and chamber
4.6.1 Supply and Install 10 CM PVC tanks. Reliance | No. I
Tanks
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4.6.5 Provide all materials and construct Valve No. 1.0
chamber internal dimensions 600mm x 600
mm x 600mm deep Complete with steel
covers gauge |6, lock and key. Rate to include
supply and installation of all fittings and 2 No.
gate valves (2 gate valve 63mm), painting and
making goods of works use dressed stones of
approved Quality measuring 150mm x 200mm
x 300mm
TOTAL
BILL No.5-AUXILLIARY STRUCTURES
ITEM DESCRIPTION UNIT | Quantities| RATE | AMOUNT
(KShs.) | (KShs.)
PIT LATRINES
Construct a 2- door double 4.5m
deep quarry block walled VIP pit
latrine as per drawing and as
instructed by the Engineer
5.1 SUBSTRUCTURES
Clearance
5.1.1 Clear site of turf, grasses etc and cart SM 17.00
away.Excavate over site to remove top
vegetable soil.
52 PIT EXCAVATION
52.1 Excavate for pit latrine not exceeding CM 2.64
[.50m deep. (I.bm x |.1m)
522 Ditto 1.50m-3.0m deep CM 2.64
523 Ditto 3.0m-4.5m deep CM 2.64
524 Extra over excavation for excavating in CM 2.64
rock class |
525 Load excavated material and cart away CM 10.56
53 Foundation works including latrine
Ramp
5.3.1 Excavate strip foundation not exceeding | CM 15.20
|.5m deep starting from reduced levels
532 Return, fill in and well ram selected CM 7.00
excavated material around foundations
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533 300mm thick approved hardcore filling CM 10.60
well watered, rolled and compacted in
layers not exceeding 150 mm thick to
level

534 50 mm thick layer murram blinding or SM 15.40
other approved blinding to surface of
hardcore; rolled smooth to receive
water-proof sheeting (m.s)

535 Chemical anti-termite treatment to top SM 15.40
surfaces of filling around foundations
53.6 1000 gauge polythene damp-proof SM 13.20

sheeting laid on blinded smooth finished
hardcore bed with 300 mm side and end
laps to receive concrete blinding (m.s)
(measured net - allow for overlaps)

53.7 50mm thick blinding to strip foundation SM 13.50
class 15 (1:3:6)
5.4 Supply and fix reinforcement bars

including bending, hooks, tying
wires, cutting spacers and
supporting all in position as
described in Ring beams,Ground
beam, columns, Slab, and strp
foundations

54.1 D8 KG 65.40
5.4.2 DIlo KG 50.30
543 DI2 KG 66.93
5.5 Sawn formwork including cutting off

projecting fins and filling up any
small voids as described to:

5.5.1 Ring beams SM 18.00
552 Suspended Floor Slab SM 2.00
553 Columns SM 18.00
5.6 Vibrated reinforced concrete class
20/20 to B.S 8110 as described in:

5.6.1 Strip foundations CM 2.00
5.6.2 Floor slab CM 1.50
5.6.3 Ring beams CM 1.00
5.6.4 Ground beams CM 1.00
5.6.5 Columns CM 0.72
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5.7 masonry stones bedded and jointed
in
cement and sand (1:3) mortar and
reinforced with 25 mm wide x 20
gauge hoop iron in alternate courses
as described in:
5.7.1 200mm thick quarry blocks to strip SM 20.00
foundation
572 200mm thick machine cut stones to super | SM 27.00
structure
5.8 Roofing
5.8.1 4'x2' cypress timber wall plate LM 5.00
5.8.2 4'x2' cypress timber Rafters LM 8.00
5.8.3 3'x2' cypress timber Purlins LM 9.00
5.8.4 8"x 1" prepainted facia board LM 12.00
5.8.5 28gauge box profile iron sheets SM 8.00
59 Finishes, Windows and doors
59.1 30mm thick floor screeding, |:3 mix ratio | SM 9.00
592 I 5mm plaster to walling, 1:4 mix ratio SM 29.00
593 External keying bond finish SM 21.00
594 250x300x50mm Precast concrete coping | LM 4.00
to parapet walling
595 Standard 2100x800mm Steel door NO 2.00
complete with 4" door frames and all
accessories as shall be directed by the
R.E
59.6 300x200x200mm Pre-cast concrete SM 1.00
louvre block walling
59.7 Three coats first quality plastic emulsion | SM 29.00
paint on plastered surfaces
598 Gross paints on steel door surfaces SM 2.00
5.9.9 4" PVC vent pipe with bends and LM 3.00
accessories
59.10 Allow provisional sum to supply water to | L.Sum | 1.00

the toilet

TOTAL BILL 5 CARRIED OVER TO GRAND

SUMMARY

Bill No. 6: Shed nets 8.0 m x 3.0 m
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DESCRIPTION

UNIT

QTY

RATE

AMOUNT

KES

6.1

SETTING OUT AND EARTH
WORKS

General site clearance and setting out

SM

24.00

Sub-Total

6.2

Foundation

6.2.1

Excavate 0.225 mm x 0.225mm x 450mm
holes to receive poles for shed nets

16.00

6.2.2

Apply anti-termite treatment agent to holes

SM

0.36

6.2.3

Supply materials and pour class 25 concrete
to anchor shednet poles

CM

0.36

Sub-Total

6.3

SUPERSTRUCTURE

Vertical Poles

6.3.1

Supply and install at least 4 inch diameter
treated poles to wall of the store

LM

45.60

Horizontal poles

6.3.2

Supply and install at least 2.5 inch diameter
treated poles as runners to wall of
the store

LM

86.00

Shed nets

6.3.3

Supply materials and fix 75% shed nets to
the shednet frames as directed by the
engineer.

SM

724

6.3.4

Allow lump sump amount for Nails and
other joint materials

Lump
sump

Sub-Total

Grand total

Total for | shednets

BILL No.7- LAND PREPARATION
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DESCRIPTION UNIT | QTY RATE AMOUNT
7.1 | Land preparation: Undertake mechanized land | Ha 0.67
ploughing and harrowing using disc plough
followed by harrow as directed by the
Project Manager.
TOTAL BILL 7
Farm Store 3.5 m x 5.5 m
ITEM DESCRIPTION UNIT | QTY | RATE | AMOUNT(KES)
8 SETTING OUT AND EARTH WORKS
8.01 General site clearance and setting out SM 29,25
8.0 ExFavate oversite ZOOmm to remove vegetable M
soil and remove from site. 5.85
Sub-Total
8.1 SUPERSTRUCTURE
Supply materials, transport to site, fill and
8.1.2 | compact 200mm thick approved hardcore CM 385
materials on firm foundation base. ]
8.1.3 | Ditto 50 mm thick blinding layer. CM 0.96
Supply materials, transport, place and compact
8.1.4 | concrete class 20 in floor slab. (The cost to be | CM
. . : 7.20
inclusive of Heavy gauge mesh wire)
Supply materials and construct- iron sheet
8.1.5 walls SM 68.36
816 Supply and install treated Posts to wall of the Feet
store 137.70
Supply and install timber to wall frame as
8.1.7 directed by the engineer Feet 158.69
Sub-Total
8.2 EXTRA OVER ITEMS
89| Supply materials fabricate and fix on walling a No
o burglar proof door of size 2100mm x 900mm. 1.00
Supply materials fabricate and fix on walling a
8.2.2 | burglar proof window of size 1200mm x No
3.00
900mm.
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823 Allow for painting as directed by the site LS
engineer( Door, Windows and Floor paint) 1.00
Sub-Total
8.3 Roofing
8.3.1 | 4'x2' cypress timber wall plate Feet | 59.02
8.3.2 | 4'x2' cypress timber beams feet | 80.66
8.3.3 | 3'x2' cypress timber Purlins feet | 100.00
8.34 | 8"x|" prepainted facia board feet | 66.89
8.3.5 | 28gauge box profile iron sheets SM | 2501
8.3.6 | Nails LS | 1.00
Sub-Total
Grand total

SECTION VI -LIST OF STANDARD FORMS

i. Form of Tender
ii. Key Staff at the Site Office
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Appendix to Form of Tender

Performance Bank Guarantee (unconditional)
Bank Guarantee for Advance Payment
Tender Questionnaire

Tender evaluation and submittals

I. FORM OF TENDER

[Name of Employer)

[Date]

[Name of Contractor]
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In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the sum
of Kshs. [Amount in figures]Kenya
Shillings

. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Project Engineer’s notice to commence, and to complete
the whole of the Works comprised in the Contract within the time stated in the Appendix
to Conditions of Contract.

. We agree to abide by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this day of 20

Signature in the capacity of

2. APPENDIX TO FORM OF TENDER
(This appendix forms part of the tender)

CONDITIONS OF CONTRACT

AMOUNT

Tender Security (Bank Guarantee only)

Not more than 2%
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Amount of Performance  Security | |10 percent of Tender Sum in the form of

(Unconditional Bank Guarantee)

Unconditional Bank Guarantee

Program/Schedule to be submitted

Not later than 7 days after issuance of Order to
Commence

Cash flow estimate to be submitted

Not later than 7 days after issuance of Order to
Commence

Period

Engineer’s order to commence

for commencement, from the | 14 days

Time for completion 60 days

Defect Liability period

6 Months for all works

Percentage of Retention

0% of Interim Payment Certificate

Limit of Retention Money

10 % of Contract Price

Minimum amount of interim certificates

Contract value/Time for completion in months

Time within which payment to be made | 30 days

after Interim Payment Certificate signed by
Engineer

Time within which payment to be made | 30 days

after Final Payment Certificate signed by
Engineer

Appointer of Arbitrator

Chief Justice of The Republic of Kenya

Notice to Employer and Engineer

The Employers address is:

Signature of Tender

3. KEY STAFF AT THE SITE OFFICE

Its mandatory to nominate key staff at for the site office in the categories listed

below:
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Designation Name

|.Project engineer

2.Foreman

3.Artisan

4.Supervisor

| certify that the above information is correct.

(Title) (Signature) (Date

4. PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To: (Name of Employer) (Date)
(Address of Employer)

Dear Sir,
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WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to execute
(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of
Guarantee in words), and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the Ilimits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this Guarantee, and we hereby waive notice of any change, addition, or modification.
This guarantee shall be valid until the date of issue of the Certificate of Completion.
SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

(Amend accordingly if provided by Insurance Company)
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5. BANK GUARANTEE FOR ADVANCE PAYMENT
To: [name of Employer] (Date)

[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned
Contract, We, [name and Address of
Contractor] (hereinafter called “the Contractor”) shall deposit  with
[name of Employer] a bank guarantee to guarantee
his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely,
the payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures] Kenya Shillings

[amount

of Guarantee in words], such amount to be reduced periodically by the amounts recovered by
you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing
from you that an advance payment of the amount listed above has been paid to the Contractor
pursuant to the Contract.
This guarantee shall remain valid and in full effect from the date of the advance payment under
the Contract until (name of
Employer) receives full payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution
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Address

Date

Witness: Name:

Address:

Signature:

Date:

40



TUPADO

Creating Change in Pastoralist Lives

6. TENDER QUESTIONNAIRE

Please fill in block letters.

I. Full names of tenderer

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during
the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name, address,
telephone, telex)

Signature of Tenderer

Make copy and deliver to : ( Name of Employer)
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7. TENDER EVALUATION AND SUBMITTALS

I. Contract Terms

TUPADO intends to issue a Fixed Price/Cost contract to one or several company(ies) or
organization(s). The successful offeror(s) shall be required to adhere to the statement of work
and terms and conditions of the resulting contract. The anticipated contract is incorporated in
Section 6 herein. By submitting an offer, offerors certify that they understand and agree to all
the terms and clauses contained in Section 6.

2. Specific Eligibility Criteria

Eligibility criteria must be met, and the corresponding supporting documents listed below under
“Tender Submittals” must be submitted with offers. Offerors who do not submit these
documents may be disqualified from any further technical or financial evaluation.

Eligibility Criteria:
The offeror must be legally registered
The offeror must be in good standing with its governing tax authority
Registration with National construction authority (NCA)
Valid business permit

3. Tender Submittals

Stage |: Preliminary Bid Responsiveness Assessment (Mandatory
Requirements)

This will involve assessing whether bidders have complied with submission requirements
and have also attached copies of mandatory eligibility and statutory documents. Evaluation
at this stage will be conducted on Yes/No, and bidders are expected to comply with

ALL required items to proceed to the next stage of evaluation.

Documents supporting the Eligibility Criteria:

MANDATORY REQUIREMENTS Marks

No.

Description PASS FAIL

Company Registration Certificate

2 CRI2

3 Registration with the county government /
valid business permit

4 Registration with NCA (NCA 8and above), Valid

e Mechanical works
e Water works
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e Building works

PIN certificate (Obligation; VAT & Income Tax)

Tax Compliance Certificate, valid / current

Copy of ID/ Passport of the directors

Fully filled BOQ in the provided format

and stamped by bank

Bank Statements for the last sixMonths- Signed

TOTAL

Documents to conduct the Technical Evaluation and additional Due

Diligence:

TECHNICAL RATING Marks
Description Key areas to consider Maximum  |Awarded
Company Profile — with verifiable Brief company introductory 5
physical location / address statement with verifiable
office location and postal
address.
Technical proposal At least two-pager technical 20
proposal explaining how the
contractor will undertake the
works.
A brief Statement detailing Provide work areas or 10
contractors’ proposal on how  [sections to consider hiring
he/she will ensure community local casual workers to the
engagement during the project’s lextent possible
execution with Proposed work
schedule and projected e Numbers of local
completion timeline casuals to be hired in
those work areas
stated above 5mks
e Provide the local
materials to be
sourced under the
approval of the
technical personnel
5mks
List of Key Equipment — Owned [Lease agreements, purchase 5
/ lease agreement receipts, logbooks
Each x | mks
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Evidence of Past Similar Works - [Must annex or attach at least 15

Completion certificates, 5 previous works in form of;
contracts, recommendation certificates of successful
letters (general) completion, executed local

purchase orders, or other
related information and
reference from organizations
worked within the past three
years

5x3mks
CVS for key staff Project engineer - 3 10
Foreman - 3
Supervisor - |
Artisans — 3
Detailed works schedule / A gant chart indicating the 5
program of works timelines for the works
execution

TOTAL 70

Only bidders with technical score of 49% and above will be considered for financial evaluation.

Price Offer:
The Price offer is used to determine which offer represents the best value and serves as a basis of
negotiation before award of a contract. As a Fixed-Price contract, the price of the contract to be
awarded will be an all-inclusive fixed price basis, either in the form of a total fixed price or a per-
unit/deliverable fixed price. No profit, fees, taxes, or additional costs can be added after contract
signing. Offerors must show unit prices, quantities, and total price, as displayed in the Offer Sheet
in Section 4. All items must be clearly labeled and included in the total offered price.

Offerors must include VAT and customs duties in their offer.

4. Tender Evaluation (LPTA Selection Method)

Based on the above submittals, a TUPADO Tender Committee will conduct a tender evaluation
process. TUPADO reserves the right to accept or reject any or all bids, and to accept the offer(s)
deemed to be in the best interest of TUPADO. TUPADO will not be responsible for or pay for
any expenses or losses which may be incurred by any Offeror in the preparation of their tender.
Evaluations will be conducted as described in the following subsections:

4.1 Technical Evaluation
Lowest Price, Technically Acceptable (LPTA)
TUPADO Tender Committee will conduct a technical evaluation which will grade technical criteria
on a pass/fail basis. Supplier’s bids must meet the minimum technical standard established
here in order to receive a passing mark. Any offerors who receive a failing mark on any criteria will
be automatically disqualified from the tender process.
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Only offerors who pass all criteria will move on to the next round of evaluation.

4.2 Financial Evaluation and Price/Cost Analysis

All suppliers who passed all technical criteria will move on to the financial evaluation where the
lowest price offer(s) stands to be accepted as the winning offeror(s) assuming the price is deemed
fair and reasonable and subject to additional due diligence in section 3.5.3.

The financial and technical scores will be combined to get the final scores for the various bidders
and hence rank the bidders.

4.3 Additional Due Diligence

Upon completion of both the technical and financial evaluations TUPADO may choose to engage
in additional due diligence processes with a particular offeror or offeror(s). The purpose of these
processes is to ensure that TUPADO engages with reputable, ethical, responsible Suppliers with
solid financials and the ability to fulfill the contract. Additional due diligence may take the form of
the following processes (though it is not limited to):

e Reference Checks

e Supplier’s facility visits

® Analysis of audited financial statements

e Other appropriate documented method giving TUPADO increased confidence in the

supplier’s ability to perform
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